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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov  
or are available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications: as prepared by MHTN Architects and R&R Environmental 
Services 
 Drawings: as prepared by MHTN Architects and R&R Environmental Services 

Schedule:  as prepared by Jacobsen Construction Company 
 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to General 
Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 

 
 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting proposals for 
abatement and demolition services for the following project: 
 
ABATEMENT AND DEMOLITION - STUDENT UNION RENOVATION 
WEBER STATE UNIVERSITY - OGDEN, UTAH 
DFCM PROJECT NO. 03215810 
 
This project consists of the abatement of identified regulated asbestos-containing materials (RACMs) and selective 
demolition as part of a two-phase renovation and remodel for the Shepherd Student Union Building on the campus 
of Weber State University located in Ogden, Utah. Total abatement and demolitions cost is estimated at $840,000.                  
 
The Request for Proposals (RFP) documents, including the selection requirements, the selection schedule, and 
construction documents will be available at 12:00 Noon on Tuesday, February 21, 2006 from DFCM, in electronic 
format only, at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the 
DFCM web page at http://dfcm.utah.gov.  For questions regarding this project, please contact Bill Bowen, DFCM, 
at (801) 538-3271.  No others are to be contacted regarding this project. 
 
The procurement shall be under the Value Based Selection RFP method.  A MANDATORY pre-proposal meeting 
and site visit will be held at 10:00 AM on Friday, March 3, 2006 at Weber State University, Student Union 
Building, Room #325, Ogden, Utah.  All prime contractors wishing to submit on this project must attend this 
meeting. 
 
Cost proposals must be submitted by 12:00 noon on Thursday, March 16, 2006 to DFCM at 4110 State Office 
Building, Salt Lake City, Utah 84114.  Additional information, including a management plan and references, will 
be required as stated on the Project Schedule.  Note:  Submittals must be received at 4110 State Office Building by 
the specified times.   
 
The contractor shall comply with and require all of its subcontractors to comply with the license laws as required by 
the State of Utah. 
 
A Bid Bond in the amount of five percent (5%) of the proposal amount, made payable to the Division of Facilities 
Construction and Management on DFCM’s bid bond form, shall accompany the cost proposal. 
 
The Division of Facilities Construction & Management reserves the right to reject any or all proposals or to waive 
any formality or technicality in any proposal in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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DESCRIPTION OF WORK 

 
 

This project consists of the abatement of identified regulated asbestos-containing materials (RACMs) and selective 
demolition as part of a two-phase renovation and remodel for the Shepherd Student Union Building on the campus 
of Weber State University located in Ogden, Utah. 
 
Examples of RACMs to be abated include:  floor tile and mastic, spray-on fire proofing, vibration dampers, duct 
sealant, thermal system insulation and mudded fittings.  Examples of selective and general demolition include: 
walls, ceilings, floor coverings, ductwork, plumbing, lighting, power devices, conduit, doors and frames, electrical 
and HVAC equipment, etc. 
 
With the assistance of Jacobsen Construction and WSU, the contractor will be responsible for de-energizing the 
individual wings.  WSU will be responsible for isolating the following utilities: steam, chilled water, domestic 
water and gas. 
 
Schedule 
Currently, the project is divided into two phases. As such, the following represents the tentative abatement and 
selective demolition schedule that the contractor will be required to bid. 
 

 Phase 1 – West Building Abatement and Demolition: May 15, 2006 – September 8, 2006 
 Phase 2 – East Building Abatement and  Demolition:  June 13, 2007 – August 1, 2007 

 
It is anticipated that the contractor will begin abatement and demolition activities on the lower levels 
first and finish on the upper levels last. 

  
Prior to commencement of abatement and demolition, WSU personnel will remove the following systems for 
salvage and reuse. Any unsalvaged systems will become the property of the Contractor. 
 
  Flush valves  Chalk boards/white boards 
  HVAC controls: JCC control panels  TVs    
  Fire alarm devices   Marker and tack boards 
  Bookstore electronic ballasts  Projectors 
  Network switches   Projection Screens 
  CATV amplifiers  Toilet accessories  
  IT closet racks, blocks, etc.   Kitchen equipment 
  Clocks  Window coverings 
  Door operators  Door closers/hold-opens 
  Locks, mortises, cores, panic devices  Electric water coolers 
  Bookstore paging system   Telephones 
  RA wall grill in the Bookstore 
  All circuit breakers from the electrical panels as the power is turned off to them.  
  All usable contactors in the motor control centers 
Note:  the HVAC Metasys system in the east building mechanical room is to stay active for both phases of 

construction (will be shown on mechanical drawings, moved into the tunnel).  The fire alarm panel will be 
relocated to the east building 

 
Project Risk Factors 

1. Providing abatement and demolition services while the general contractor is engaged in concurrent work 
activities. 
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PROCUREMENT PROCESS 
 
 
1. Request for Proposal Documents 
 
The Request for Proposal (RFP) documents consist of all of the documents listed in the Table of Contents 
and all said documents are incorporated in this RFP by reference. 
 
 
2. Availability of Requests for Proposals 
 
A compact disc containing the full contract documents are available free of charge at the locations stated 
on the Project Schedule.  Certain Contract Documents are available at DFCM’s internet web site at 
http://dfcm.utah.gov.  
 
Any person or firm that fails to return the complete set of Drawings and Specifications, or other Contract 
Documents, in good condition within ten (10) days of the date set for selection announcement shall forfeit 
any required deposit.  Notwithstanding this, if the Contract Documents are provided on a compact disc, 
the compact disc does not need to be returned. 
 
 
3. Contact Information 
 
Except as authorized by the DFCM Representative or as otherwise stated in the RFP or the pre-proposal 
meeting, communication during the selection process shall be directed to the specified DFCM’s 
Representative.  In order to maintain the fair and equitable treatment of everyone, contractors shall not 
unduly contact or offer gifts or gratuities to DFCM, any Board officer, employee or agent of the State of 
Utah, users or selection committee members in an effort to influence the selection process or in a manner 
that gives the appearance of influencing the selection process.  This prohibition applies before the RFP is 
issued as the project is developed, and extends through the award of a contract.  Failure to comply with 
this requirement may result in a disqualification in the selection process.  Contractors should be aware 
that selection committee members will be required to certify that they have not been contacted by any of 
the contractors in an attempt to influence the selection process. 
 
 
4. Requests for Information 
 
All requests for information regarding this project shall be in writing and directed to: 
 
Bill Bowen, Program Director 
Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah 84114 
E-mail: billbowen@utah.gov  
Facsimile: (801) 538-3271 
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Procurement Process 
Page No. 2 
 
 
5. Project Schedule 
 
The Project Schedule lists the important events, dates, times and locations of meetings and submittals that 
must be met by the contractor. 
 
 
6. Mandatory Pre-Proposal Meeting & Registration 
 
A mandatory pre-proposal meeting will be held on the date and time and at the location listed on the 
Project Schedule. 
 
A representative from each interested prime contractor is required to attend.  During the meeting, a 
presentation will be made to describe the overall scope of work and intended schedule.  Interested prime 
contractors may ask questions and request clarification about the project and the procurement process.  
 
Subcontractors and suppliers are invited to attend this meeting but it is not mandatory for them. 
 
THE PRIME CONTRACTORS ABSENCE FROM THE PRE-PROPOSAL MEETING AND/OR 
FAILURE TO REGISTER PRECLUDES PARTICIPATION AS A PROPOSER ON THIS PROJECT. 
 
 
7. Submittal Due Dates and Times 
 
All required submittals must be delivered to, and be received by, the Division of Facilities Construction 
and Management prior to the date and time indicated in the Project Schedule.  Submittals received after 
the specified time will not be accepted.  Please allow adequate time for delivery.  If using a courier 
service, the contractor is responsible for ensuring that delivery will be made directly to the required 
location.  It is your responsibility to allow for the time needed to park on Capitol Hill as recent 
construction activity has made the parking more difficult.  Identification is required to enter the building. 
 
 
8. Last Day to Submit Questions 
 
All questions must be received at the office of DFCM no later than the time and dated listed on the 
Project Schedule.  Questions must be submitted in writing to Bill Bowen at DFCM.   
 
 
9. Addendum 
 
All responses to questions and requests for clarification will be in writing and issued as addenda to the 
Request for Proposals.  Addenda will be provided to every entity that has registered for receiving 
documents.  The addenda or notice of the Addendum will be posted on DFCM’s web site.  
 
Any addenda issued prior to the submittal deadline shall become part of the Request for Proposals and 
any information required shall be included in your proposal. 
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Procurement Process 
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10. Past Performance and References 
 
As a contractor completes each DFCM project, DFCM, the architects/engineers and the using agency will 
evaluate the contractor.  It is the intent of DFCM that this process will be the major source for evaluating 
past performance.   
 
Contractors shall submit past performance and reference information by the time indicated on the Project 
Schedule. 
 
For all DFCM projects completed in the last 5 years identify the project by name, number and DFCM 
project manager.  Each contractor wishing to compete for this project that has not completed at least three 
DFCM projects in the last 5 years, will be required to provide one copy of a list of references on 
additional similar projects for a total of 3 projects.   
 
For non-DFCM projects provide the following information: 
 
Point of Contact:  Person who will be able to answer any customer satisfaction questions. 
Phone Number:  Phone number of the contact we will be surveying. 
User Name:   Name of the Company / Institution that purchased the construction work. 
Project Name:  Name of the project. 
Date Completed:  Date of when the work was completed. 
Address:   Street, city and state where the work was performed. 
Size:    Size of project in dollars. 
Duration:   Duration of the project / construction in months. 
Type:   Type of the project (i.e.: School, Offices, Warehouse, etc.) 
 
 
11. Cost Proposal  
 
Before submitting a proposal, each contractor shall carefully examine the RFP; shall visit the site of the 
Work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the 
proposal the cost of all items required by the RFP.  If the contractor observes that portions of the Contract 
Documents are at variance with applicable laws, building codes, rules, regulations or contain obvious 
erroneous or uncoordinated information, the contractor shall promptly notify the specified DFCM 
Representative and the necessary changes shall be accomplished by Addendum. 
 
The proposal, bearing original signatures, must be typed or handwritten in ink on the Cost Proposal Form 
provided in the procurement documents and submitted in a sealed envelope at the location specified 
below prior to the deadline for submission of cost proposals indicated on the Project Schedule. 
 
Bid bond security, in the amount of five percent (5%) of the proposal amount, made payable to the 
Division of Facilities Construction and Management, shall accompany proposal.  THE BID BOND 
MUST BE ON THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN 
ORDER TO BE CONSIDERED AN ACCEPTABLE PROPOSAL. 



DFCM FORM 2a 052505 
8

 

Procurement Process 
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If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, and 
the bid security meets all other legal requirements, the contractor will be allowed to provide an acceptable 
bid bond by the close of business on the next business day following notification by DFCM of submission 
of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a substitute for a bid bond. 
 
Cost Proposals will be accepted at the office of DFCM, 4110 State Office Building, Salt Lake City, UT 
84114.  Late proposals will be disqualified and returned to the proposer unopened.  One copy of the cost 
proposal is required.  The contractor shall bid the base bid price and the add alternates.  
 
 
12. Compliance with Construction Budget 
 
DFCM expects to receive cost proposals that are within the stated construction budget.  While all 
contractors are generally encouraged to submit cost reduction proposals as appropriate, those who are not 
able to submit a cost proposal within the budget are particularly requested to submit cost reduction 
proposals to bring the cost within the budget.  Contractors may, however, submit cost proposals that 
exceed the budget but they will be addressed in the manner explained below. 
 
After the deadline for submitting cost proposals, DFCM staff will open proposals to identify those 
contractors whose cost proposals, net of any potentially acceptable cost reduction proposals, are within 
the stated budget. 
 
Cost proposals will be kept confidential and will not be disclosed to the selection committee until after the 
interviews and preliminary deliberations are completed.  No information regarding a contractor’s cost and 
cost reduction proposals will be disclosed to competing contractors prior to the completion of the 
selection process. 
 
Only contractors whose cost proposals, less any potentially acceptable cost reduction proposals, are 
within the stated budget for the contract will be invited to an interview. 
 
If no proposals are received from responsive and responsible contractors whose cost proposal, less any 
potentially acceptable cost reduction proposals, are within the stated budget for the contract, DFCM will 
determine which of the following actions to take: 
 
 A. DFCM may increase the stated budget for the contract and proceed with the selection 
process with only those contractors whose cost proposals, less any potentially acceptable cost reduction 
proposals, are within the revised budget for the contract.  The determination of sources of additional 
funding and how much the budget will be increased is solely at the discretion of DFCM. 
 
 B. DFCM may reduce the scope or requirements of the contract.  This will be evidenced in an 
addendum to the RFP which will also set a new deadline for submitting revised cost proposals and cost 
reduction proposals.  Only qualified contractors who had previously submitted a cost proposal in 
accordance with the RFP may be considered in this extended procurement process. 
 
 C. DFCM may reject all proposals. 
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13. Cost Reduction Proposals 
 
Any cost reduction proposals must be submitted on a document entitled Cost Reduction Proposals by the 
deadline indicated in the Project Schedule.  Seven copies of this document must be submitted.  It is 
desired that cost reduction proposals not reduce the durability, functionality or cost efficiency of the 
facility although proposals that do not meet this standard will be considered.  The cost impact of these 
proposals should be included in the Cost Reduction Proposals document.  The amount shown on the base 
cost proposal should not reflect the cost impact of any cost reduction proposals.  The cost reduction 
proposals will be evaluated by DFCM, the user and the A/E to determine if they are potentially 
acceptable.  Prior to the interviews, each contractor will be notified as to which of their cost reduction 
proposals are determined to be potentially acceptable and which ones will not be considered in the 
selection process.  Only those cost reduction proposals that are determined to be potentially acceptable 
may be presented in the interview.  A contractor may not submit additional cost reduction proposals after 
the deadline.  Any new cost reduction ideas that are raised in the interview process that were not 
submitted prior to the deadline will not be considered in the selection process.  The cost reduction 
proposals that are accepted will be included in the original contract. 
 
DFCM retains the right that, if it determines that a cost reduction proposal is desirable but the proposed 
change is so substantial that its consideration in the selection process would not allow for the fair and 
equitable treatment of all contractors, DFCM may, at its option, include the proposed change of contract 
requirements in an addendum and allow all qualified contractors to submit a new proposal. 
 
 
14. Listing of Subcontractors  
 
Listing of Subcontractors shall be as required by the Request for Proposals and as summarized in the 
“Instructions and Subcontractor’s List Form”, which are included as part of this RFP.  The Subcontractors 
List shall be delivered to DFCM or faxed to DFCM at (801)538-3677 by the date and time stated in the 
Project Schedule and will be included in the Contract.  Requirements for listing additional subcontractors 
are as follows:     NO ADDITIONAL REQUIREMENTS 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for 
the listing and changing of subcontractors.  Any contractor who is found to not be in compliance with 
these requirements is subject to a debarment hearing and may be debarred from consideration for award 
of contracts for a period of up to three years.  
 
 
15. Time 
 
One of the selection criteria will be proposed contract time.  The contractor will include in the 
management plan the schedule for completing the work including any items required by DFCM or the 
A/E.  A completion date on or before September 8, 2006 for Phase 1 and August 1, 2007 for Phase 2 
is mandatory. 
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The actual notice to proceed will be based on how quickly the contractor returns the contract and the 
required bonds as well as the resolution of any issues that may arise in the procurement process.  The 
actual completion date will be based on the contractors proposed schedule and the date the  
contractor received the contract for signature. 
 
All plans, schedules, and the cost proposals are required to reflect the project construction time.   Non-
compliance with the schedule will not result in automatic disqualification; it will be evaluated by the 
selection committee in determining the final selection.  
 
Of particular interest and concern are the management team and the ability of the prime contractors to 
deliver the project within the construction time.  Contractors will need to demonstrate the method of 
delivery and the competency of the individuals who will manage its successful completion. 
 
 
16. Management Plan 
 
The contractor shall provide seven (7) copies of the management plan by the time indicated on the Project 
Schedule.  The management plan should contain information on how the construction will be managed 
including items such as security and safety controls, staging areas, delivery routes, crane locations and 
interfaces required at the site with the using agency.  It should contain an organization chart of key project 
personnel and also address how critical subcontractors were selected and will be managed. 
 
Address project specific criteria, risks that have been identified by the RFP and additional risks that the 
team has identified.  State how those risks will be mitigated. 
 
As part of the management plan include your proposed project schedule.  Indicate critical dates and other 
information in sufficient detail for the selection committee to determine if the time frames are reasonable. 
 
The management plan should be concise yet contain sufficient information for evaluation by the selection 
committee. 
 
 
17. Statements of Qualifications 
 
The contractor shall provide seven (7) copies of the statements of qualifications by the time indicated on 
the Project Schedule.  The statement of qualifications is a short document that indicates the experience 
and qualifications of the firm, the project manager and the site superintendent.  It should include 
information on similar projects that have been completed by the firm, project manager and site 
superintendent.  Include the experience and special qualifications that the project manager and site 
superintendent have that are applicable to this project and/or are part of the project specific selection 
criteria. 
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18. Termination or Debarment Certifications 
 
The contractor must submit a certification that neither it nor its principals are presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work by 
any governmental department or agency.  The contractor must also certify that neither it nor its principals 
have been terminated during the performance of a contract or withdrew from a contract to avoid 
termination.  If the contractor cannot certify these two statements the firm shall submit a written 
explanation of the circumstances for review by DFCM.  Contractors are encouraged to submit these 
certifications with the Statement of Qualifications but they may be submitted up until the time the 
selection is completed. 
 
 
19. Selection Committee  

 
The Selection Committee will be composed of individuals from the Utah State Building Board, DFCM, the 
User Agency / Institution, representatives from the design and construction disciplines, and others deemed 
appropriate by the DFCM. 
 
 
20. Interviews. 
 
Interviews will be conducted with all responsive and responsible contractors except as follows.  If more 
than six contractors submit proposals and meet other requirements, DFCM may convene the selection 
committee to develop a short list of contractors to be invited to interviews.  This evaluation will be made 
using the selection criteria noted below except that cost will not be considered.  The information provided 
by the past performance/references, preliminary management plan and statement of qualifications will be 
the basis for this evaluation. 
 
The purpose of the interview is to allow the contractor to present its qualifications, past performance, 
management plan, schedule and general plan for constructing the project.  It will also provide an 
opportunity for the selection committee to seek clarification of the contractor’s proposal. 
 
The proposed primary project management personnel, including the project manager and superintendent, 
should be in attendance.  The project manager is the contractor’s representative who will be in daily 
control of the construction site.  The project manager has overall job authority, will be in attendance at all 
job meetings, and is authorized by the contractor to negotiate and sign any and all change orders in the 
field, if necessary.  Unless otherwise noted, the attendance of subcontractors is at the discretion of the 
contractor. 
 
The method of presentation is at the discretion of the contractor.  The interviews will be held on the date 
and at the place specified in the Project Schedule. 
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21. Selection Criteria for VBS Construction 
 
The following criteria will be used in ranking each of the construction firms.  The firm that is ranked the 
highest will represent the best value for the state.  The criteria are not listed in any priority order.  The 
selection committee will consider all criteria in performing a comprehensive evaluation of the proposal.  
Weights have been assigned to each criteria in the form of points. 

 
A. Cost.  15 Points.  The contractor’s proposal will be considered with all other criteria to determine 

the ranking of the firm. 
 
B. Schedule.  20 Points.  The contractor’s schedule will be evaluated as to how well it meets the 

objectives of the project. Unless other objectives are stated the shorter the construction duration 
that is evaluated to be feasible while maintaining safety and quality in conformance with the 
construction documents is preferred.  The contractor shall discuss during the interview the project 
schedule identifying major work items with start and stop dates that are realistic and critical 
subcontractors and if they have reviewed and agree to the schedule.  The overall completion date 
shown on the schedule will be used in the contract as the contract completion date.  

 
C. DFCM Past Performance Rating.  15 Points.  Each construction firm will be given a past 

performance rating.  The rating will be based first on how well the firm did on past projects with 
DFCM.  If a minimum of three DFCM past performance ratings are not available a rating will be 
established using any DFCM past performance ratings that are available, supplemented by 
references supplied by the contractor at the time the proposals are submitted. 

 
D. Strength of Contractor’s Team.  15 Points.  Based on the statements of qualifications, the 

interview, and management plan, the selection team shall evaluate the expertise and experience of 
the construction firm the project manager and the superintendent as it relates to this project in size, 
complexity, quality and duration.  Consideration will also be given to the portions of the project 
that the contractor will self perform and the strength brought to the team by critical subcontractors 
including how they were selected and the success the contractor has had in working with them. 

 
E. Project Management Approach.  20 Points.  Based on the information provided in the 

management plan and information presented in the interview the selection team shall evaluate how 
each team has planned the project and determined how to construct the project in the location and 
in the time frames presented.  The firm should present how they plan to move material and people 
into and out of the site.  Keep the site safe; minimize disruption to the facility etc.  The 
construction firm shall also discuss what portions of the project they plan to self perform.  The 
selection team will also evaluate the degree to which risks to the success of the project have been 
identified and a reasonable solution has been presented.  This may include cost reduction ideas or 
proposals. 
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The following criteria are project specific.  They are added to the above criteria in determining the 
selection that represents the best value for the state.  
 
F. Project Specific Risk Factors.  15 Points. 

Providing abatement and demolition services while the general contractor is engaged in 
concurrent work activities. 

 
Total Points Possible:  100 Points 
 
 
22. Award of Contract 
 
The selection of the prime contractor will be made using the Value Based Selection system (VBS).   
The award of the Contract shall be in accordance with the criteria set forth in the Request for Proposals 
(RFP).  The State of Utah intends to enter into an agreement with the prime contractor to construct the 
project as outlined.  Individual contractors or alliances between two or more contractors are allowed in 
this process.  The State will contract with only one legal entity. 
 
 
23. Contract and Bond   
 
The contractor's agreement will be in the form bound in the specifications.  The contract time will be as 
indicated in the proposal.  The selected contractor, simultaneously with the execution of the contract 
agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the RFP.  The performance and payment bonds shall be for an 
amount equal to one hundred percent (100%) of the contract sum and secured from a company that meets 
the requirements specified in the requisite forms.  Any bonding requirements for subcontractors will be 
specified in the Supplementary General Conditions. 
 
 
24. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a proposal is in doubt as to the meaning of any part of 
the drawings, specifications or other contract documents, such person shall submit to the specified DFCM 
representative a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only by 
addenda duly issued and a copy of such addenda will be mailed or delivered to each person or entity 
receiving a set of documents.  Neither DFCM nor A/E will be responsible for any other explanations or 
interpretations of the proposed documents.  A/E shall be deemed to refer to the architect or engineer hired 
by DFCM as the A/E or Consultant for the Project. 
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25. Licensure 
 
The contractor shall comply with and require all of its subcontractors to comply with the license laws as 
required by the State of Utah. 
 
 
26. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by the DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
 
27. Product Approvals   
 
Where reference is made to one or more proprietary products in the contract documents, but restrictive 
descriptive materials of one or more manufacturer(s) is referred to in the contract documents, the products 
of other manufacturers will be accepted, provided they equal or exceed the standards set forth in the 
drawings and specifications and are compatible with the intent and purpose of the design, subject to the 
written approval of the A/E.  Such written approval must occur prior to the deadline established for the 
last scheduled addenda to be issued.  The A/E’s written approval will be in an issued addendum.  If the 
descriptive material is not restrictive, the products of other manufacturers specified will be accepted 
without prior approval provided they are compatible with the intent and purpose of the design as 
determined by the A/E. 
 
 
28. Withdrawal of Proposals 
 
Proposals may be withdrawn on written request received from proposer until the notice of selection is 
issued. 
 
 
29. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the contract documents. 
 
 
30. Right to Reject Proposals  
 
DFCM reserves the right to reject any or all proposals. 
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PROJECT SCHEDULE 
 

PROJECT NAME:   ABATEMENT AND DEMOLITION - STUDENT UNION RENOVATION
 WEBER STATE UNIVERSITY – OGDEN, UTAH 
DFCM PROJECT NO.  03215810 

Event Day Date Time Place 
Advertisement Placed Sunday February 19, 2006  Multi-Media 
Request for Proposals and 
Construction Documents 
Available 

Tuesday February 21, 2006 12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT and DFCM web site * 

Mandatory Pre-Proposal 
Site Meeting  

Friday March 3, 2006 10:00 AM Shepherd Union Bldg - RM #325 
Weber State University 
Ogden, UT 

Last Day to Submit 
Questions 

Thursday March 9, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Final Addendum Issued Tuesday March 14, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT and DFCM web site * 

Prime Contractors  Turn In 
Cost Proposals, and 
References  

Thursday March 16, 2006 12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT 

Subcontractor List Due 
 

Friday March 17, 2006 12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT 

Statements of Qualifications, 
Management Plans, and Cost 
Reduction Proposals Due 

Tuesday March 21, 2006 12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT 

Short Listing by Selection 
Committee – if applicable 

Friday March 24, 2006 12:00 
Noon 

DFCM 
4110 State Office Bldg 
SLC, UT 

Termination / Debarment 
Certifications Due 

 On or Before Date 
of Interview 

NA  

Interviews Thursday March 30, 2006 As req’d TBD 
Announcement Friday March 31, 2006 4:00 PM Via fax and posted on DFCM 

website 

 

*  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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PROPOSAL FORM 
 
 
NAME OF PROPOSER                                                                                     DATE             
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Request for 
Proposals” for the Weber State University Student Union Remodel – Abatement and Demolition; 
DFCM Project No. 03215810 and having examined the Contract Documents and the site of the proposed 
Work and being familiar with all of the conditions surrounding the construction of the proposed Project, 
including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required 
for the Work in accordance with the Contract Documents as specified and within the time set forth and at 
the price stated below.  This price is to cover all expenses incurred in performing the Work required under 
the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we 
agree to perform for the sum of: 
 
BASE BID: 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
Phase 1: West Building Dollars $ 
Abatement  
Demolition  
 
Phase 2: East Building Dollars $ 
Abatement  
Demolition  
 
 
 
PROPOSAL FORM  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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PAGE NO. 2 
 
I/We guarantee that the Phase 1 Work will be Substantially Complete by September 8, 2006 and the 
Phase 2 Work will be Substantially Complete by August 1, 2007 after receipt of the Notice to Proceed, 
should I/we be the successful proposer, and agree to pay liquidated damages in the amount of $500 per 
day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s 
Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                                     
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) 
days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance 
and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful 
performance of the contract.  The Bid Bond attached, in the amount not less than five percent (5%) of the 
above bid sum, shall become the property of the Division of Facilities Construction and Management as 
liquidated damages for delay and additional expense caused thereby in the event that the contract is not 
executed and/or acceptable l00% Performance and Payment bonds are not delivered within the time set 
forth. 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
                                   Respectfully submitted, 
 
      ______________________________________________ 
      Name of Proposer 
 

ADDRESS: 
 
                          ______________________________________________ 
 

______________________________________________ 
 
                                    ______________________________________________ 
       Authorized Signature  
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________ 
Phone:    
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM 
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO 
A WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND 
AS DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

21
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DFCM 



DFCM FORM 2b 052505  

 
 
 
 
 
 
 
 
 

FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 
 

Page 2 of 7 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 
 

 
Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  

 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of __________________________________ 
___________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% 
 
 
 

29 



DFCM FORM 2b 052505  
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Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
Financial Manager,                      Date  ________________        Date 
Division of Facilities Construction    Manager - 
and Management     Capital ___________  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER # ___________ 
_____________________________________________________________________________________________ 
 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
____________________________________________________________________________________________ 
 

               AMOUNT                 DAYS CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

PROPOSAL 
REQUEST 
NO.  

  
INCREASE 

  
DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                      

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                                          
                                                                                                           Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM



 

 
 

 
 

DIVISION OF 
FACILITIES 

CONSTRUCTION 
AND MANAGEMENT 

 
    

 
 

SHEPHERD 
STUDENT UNION  

BUILDING 
 REMODEL 

DFCM PROJECT NO. 03215810 
MHTN PROJECT NO. 2005556.00 
15 FEBRUARY  2006              DEMOLITION AND  

          ABATEMENT  
         BID PACKAGE 1 

 
M H T N  A R C H I T E C T S  
 

420 East South Temple, Suite 100  .  Salt Lake City  .  Utah  .  84111  .  801.595.6700  .  Fax  801.595.6717  .  



STUDENT UNION REMODEL  MHTN PROJECT NO. 2005556.00 
WEBER STATE UNIVERSITY 

 
 
SELECTIVE DEMOLITION                                                                                                            01732-  1 

 
SECTION 01732 - SELECTIVE DEMOLITION 
 
 
PART 1 - GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

 
 
1.2  SUMMARY 
 

A. Scope of Work:  The demolition work indicated is limited to interior work.  All structural and exterior 
shell work (unless indicated otherwise) will be completed in a second bid package.  Work disciplines 
include architectural general demolition, mechanical, plumbing and electrical.  WSU will be 
responsible for utility shut-down, including steam, condensate return, chilled water and domestic 
water and gas.  Power will be disconnected by the demolition contractor under the direction of WSU. 

 
1. The abatement of hazardous materials is part of this contract.  The scope of that work and 

drawings indicating location of the hazardous materials were prepared by others, but are 
included in this bid package for information purposes and to assist in preparing a complete bid 
for the abatement work. 

2. Phasing: The work will be perfomed in two phases, Refer to  Schedule of work for timing. All 
work is to be bid as a total package, with additive alternates as indicated below. 

.  
1.3  ALTERNATES 

A. Alternate:  An amount proposed by bidders and stated in their Proposal for certain work defined in 
the Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner 
decides to accept a corresponding change either in the amount of construction to be completed or in 
the products, materials, equipment, systems, or installation methods described in the Contract 
Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum 
to incorporate alternate into the Work.  No other adjustments are made to the Contract Sum. 

B. Alternate Schedule: 
1. ALTERNATE NO 1:  Reserved for Separate Contract 
2. ALTERNATE NO. 2: Theater:  Remove doors and frames, carpet, seating, wood paneling 

ticket booth, and Lobby ceiling and flooring 
3. ALTERNATE NO. 3: Bowling Alley:  Remove ceilings  

 
 
1.4  DEFINITIONS 
 

A. Remove:  Remove and legally dispose of items except those indicated to be reinstalled, salvaged, or 
to remain the Owner's property. 

 
B. Remove and Salvage:  Items indicated to be removed and salvaged remain the Owner's property.  

Remove, clean, and pack or crate items to protect against damage.  Identify contents of containers 
and deliver to Owner's designated storage area. 

 
C. Salvage by Owner:  will be removed by Owner prior to start of demolition operations. 

 
D. Existing to Remain:  Protect construction indicated to remain against damage and soiling during 
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selective demolition.  When permitted by the Architect, items may be removed to a suitable, 
protected storage location during selective demolition and then cleaned and reinstalled in their 
original locations. 

 
1.5  MATERIALS OWNERSHIP 
 

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to 
remain the Owner's property, demolished materials shall become the Contractor's property and shall 
be removed from the site with further disposition at the Contractor's option. 

 
 
1.6  SUBMITTALS 
 

A. General:  Submit each item in this Article according to the Conditions of the Contract and Division 1 
Specification Sections, for information only, unless otherwise indicated. 

 
B. Schedule of selective demolition activities indicating the following: 

 
1. Detailed sequence of selective demolition and removal work, with starting and ending dates 

for each activity. 
2. Interruption of utility services. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Detailed sequence of selective demolition and removal work to ensure uninterrupted progress 

of Owner's on-site operations. 
5. Locations of temporary partitions and means of egress. 

 
C. Inventory of items to be removed and salvaged. 

 
D. Inventory of items to be removed by Owner. 

 
E. Photographs or videotape, sufficiently detailed, of existing conditions of adjoining construction and 

site improvements that might be misconstrued as damage caused by selective demolition 
operations. 

 
 

1.7  QUALITY ASSURANCE 
 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before starting 
selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction. 

 
 

1.8  PROJECT CONDITIONS 
 

A. Owner will occupy areas immediately adjacent to selective demolition area.  Conduct selective 
demolition so that Owner's operations will not be disrupted.  Provide not less than 48 hours' notice to 
Owner of activities that will affect Owner's operations. 

 
B. Owner assumes no responsibility for actual condition of buildings to be selectively demolished. 

 
5. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. 
 

C. Hazardous Materials:  Hazardous Materials will be encountered in the Work  and removal is  
included in this Project scope. Refer to Hazardous Materials Abatement  scope, prepared by R & R 
Environmental, included with this document for information purposes to fulfill requirements of the 
abatement effort. 

 
D. Storage or sale of removed items or materials on-site will not be permitted. 
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1.9  SCHEDULING 
 

A. Arrange selective demolition schedule so as not to interfere with Owner's or General Contractor’s 
on-site operations. 

 
B. Refer to Jacobsen Construction Company schedule for scheduling requirements. 
 

 
PART 2 - PRODUCTS 
 
 
2.1  REPAIR MATERIALS 
 

A. Use repair materials identical to existing materials. 
 

1. Where identical materials are unavailable or cannot be used for exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent possible. 

2. Use materials whose installed performance equals or surpasses that of existing materials. 
 
 
PART 3 - EXECUTION 
 
 
3.1  EXAMINATION 
 

A. Verify that utilities have been disconnected and capped.  Assist WSU in disconnecting power to the 
building. 

 
B. Survey existing conditions and correlate with requirements indicated to determine extent of selective 

demolition required. 
 

C. Inventory and record the condition of items to be removed and reinstalled and items to be removed 
and salvaged. 

 
D. When unanticipated mechanical, electrical, or structural elements that conflict with the intended 

function or design are encountered, investigate and measure the nature and extent of the conflict.  
Promptly submit a written report to the Architect. 

 
E. Survey the condition of the building to determine whether removing any element might result in 

structural deficiency or unplanned collapse of any portion of the structure or adjacent structures 
during selective demolition. 

 
F. Perform surveys as the Work progresses to detect hazards resulting from selective demolition 

activities. 
 
3.2  UTILITY SERVICES 
 

A. Maintain existing utilities indicated to remain in service and protect them against damage during 
selective demolition operations. 

 
1. Do not interrupt existing utilities serving occupied or operating facilities, except when 

authorized in writing by Owner and authorities having jurisdiction.  Provide temporary 
services during interruptions to existing utilities, as acceptable to Owner and to governing 
authorities. 

 
a. Provide not less than 48 hours' notice to Owner if shutdown of service is required 
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during changeover. 
 

 
B. Utility Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility services 

serving building to be selectively demolished. Coordinate with WSU. 
 

1. Where utility services are required to be removed, relocated, or abandoned, provide bypass 
connections to maintain continuity of service to other parts of the building before proceeding 
with selective demolition. 

2. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal the 
remaining portion of pipe or conduit after bypassing. 

 
 
3.3  PREPARATION 
 

A. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, 
flammables, or other dangerous materials before proceeding with selective demolition operations. 

 
B. Employ a certified, licensed exterminator to treat building and to control rodents and vermin before 

and during selective demolition operations. 
 

 
C. Conduct demolition operations and remove debris to ensure minimum interference with roads, 

streets, walks, and other adjacent occupied and used facilities. 
 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without 
permission from Owner and authorities having jurisdiction.  Provide alternate routes around 
closed or obstructed traffic ways if required by governing regulations. 

 
D. Conduct demolition operations to prevent injury to people and damage to adjacent buildings and 

facilities to remain.  Ensure safe passage of people around selective demolition area. 
 

1. Erect temporary protection, such as walks, fences, railings, canopies, and covered 
passageways, where required by authorities having jurisdiction. 

2. Protect existing site improvements, appurtenances, and landscaping to remain. 
3. Provide temporary weather protection, during interval between demolition and removal of 

existing construction, on exterior surfaces and new construction to ensure that no water 
leakage or damage occurs to structure or interior areas. 

4. Protect walls, ceilings, floors, and other existing finish work that are to remain and are 
exposed during selective demolition operations. 

5. Cover and protect furniture, furnishings, and equipment that have not been removed. 
 
 
3.4 SELECTIVE DEMOLITION 
 

A. Demolish and remove existing construction only to the extent required by new construction and as 
indicated.  Use methods required to complete Work within limitations of governing regulations 
and as follows: 

 
1. Proceed with selective demolition systematically in sequence as indicated in the schedule . 
2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting 

methods least likely to damage construction to remain or adjoining construction.  To minimize 
disturbance of adjacent surfaces, use hand or small power tools designed for sawing or 
grinding, not hammering and chopping.  Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Obtain Hot-work permit from Campus Fire Marshal prior to  commencement of flame-cutting 
operations. 
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5. Do not use cutting torches until work area is cleared of flammable materials.  At concealed 
spaces, such as duct and pipe interiors, verify condition and contents of hidden space before 
starting flame-cutting operations.  Maintain portable fire-suppression devices during flame-
cutting operations.  

 
  6. Maintain adequate ventilation when using cutting torches. 

7. Remove dangerous or unsuitable materials and promptly dispose of off-site. 
8. Remove overhead  framing members and lower to ground by method suitable to avoid free 

fall and to prevent ground impact or dust generation. 
9. Locate selective demolition equipment throughout the structure and remove debris and 

materials so as not to impose excessive loads on supporting walls, floors, or framing. 
10. Dispose of demolished items and materials promptly.  On-site storage of removed items is 

prohibited. 
11. Return elements of construction and surfaces to remain to condition existing before start of 

selective demolition operations. 
 

B. Break up and remove concrete slabs on grade, unless otherwise shown to remain. 
 
 
3.5  PATCHING AND REPAIRS 
 

A. Promptly patch and repair holes and damaged surfaces caused to adjacent construction by selective 
demolition operations. 

 
B. Patching is specified in Division 1 Section "Cutting and Patching." 

 
C. Restore exposed finishes of patched areas and extend finish restoration into adjoining construction 

to remain in a manner that eliminates evidence of patching and refinishing. 
 
3.6  DISPOSAL OF DEMOLISHED MATERIALS 
 

A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to 
accumulate on-site. 

 
B. Burning:  Do not burn demolished materials. 

 
 
3.7  CLEANING 
 

A. Sweep the building broom clean on completion of selective demolition operation. 
 

 
END OF SECTION 01732 
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02081 ASBESTOS ABATEMENT 
 
Scope of Work:  Weber State University Shepherd Union Building (Phase 1 and Phase 2), 
Ogden, Utah, February 2, 2006 
 
1.  Flooring and Adhesive Removal (Phase 1) 
 
a.   Contractor shall remove all carpet, floor tile and associated adhesive from the West 

Building as shown on the attached floor plans. There is approximately 700 square 
feet of exposed floor tile to be removed, and approximately 400 square feet of floor 
tile under glued-down carpet (a total of approximately 1,100 square feet).  This 
flooring material contains up to 15% Chrysotile asbestos. 

 
b. Contractor is entirely responsible to protect walls and all facility components from 

solvent splashing or other damage consequent to his work.  Contractor shall 
exercise all due care and caution to avoid paint, carpet or other facility component 
damage.  Contractor shall remove tape carefully and slowly in order to avoid such 
damage. 

 
c. Contractor shall maintain at least four air changes per hour in the containments, and 

negative pressure of a minimum of -0.02 column inches of water pressure 
differential, relative to outside pressure, during the entire project, as verified by a 
permanent recording device. Exhaust hoses shall be of “flex-ducting” and shall be 
directed to the outside of the building. 

 
d. Contractor shall remove floor tiles and associated debris utilizing work practices 

delineated in OSHA 29 CFR 1926.1101 (g)(7), Work Practices and Engineering 
Controls for Class II work, and (g)(8), Additional Controls for Class II Work. 

 
 
2.  Fireproofing Material (Phase 1) 
 
a Contractor shall remove all fireproofing material from the ceiling areas of the building 

as shown on the attached plans.  There is approximately 33,620 square feet of 
material to be removed. It is friable.  This material contains 6% chrysotile asbestos. 

 
3.  Thermal System Insulation (Phase 1) 
 
a.   Contractor shall remove approximately 470 fittings, elbows, tees and valve 

packings from the building, as shown on the attached plans. This insulation 
contains up to 5% chrysotile asbestos. These materials are friable. 
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4.  Duct Sealant (Phase 1) 
 
a. Contractor shall remove approximately 114 linear feet of duct sealant from the 

building as shown on the attached floor plans. This material contains 5% chrysotile 
asbestos. 

 
 
5.  Flooring and Adhesive Removal (Phase 2) 
 
a.   Contractor shall remove all carpet, floor tile and associated adhesive from the East 

Building as shown on the attached floor plans. There is approximately 710 square 
feet of exposed floor tile to be removed, approximately 2,600 square feet of floor 
tile and mastic under glued-down carpet to be removed and approximately 6,300 
square feet of floor tile under glued-down carpet (a total of approximately 9,610 
square feet).  This flooring material contains up to 15% Chrysotile asbestos. 

 
b. Contractor is entirely responsible to protect walls and all facility components from 

solvent splashing or other damage consequent to his work.  Contractor shall 
exercise all due care and caution to avoid paint, carpet or other facility component 
damage.  Contractor shall remove tape carefully and slowly in order to avoid such 
damage. 

 
c. Contractor shall maintain at least four air changes per hour in the containments, and 

negative pressure of a minimum of -0.02 column inches of water pressure 
differential, relative to outside pressure, during the entire project, as verified by a 
permanent recording device. Exhaust hoses shall be of “flex-ducting” and shall be 
directed to the outside of the building. 

 
e. Contractor shall remove floor tiles and associated debris utilizing work practices 

delineated in OSHA 29 CFR 1926.1101 (g)(7), Work Practices and Engineering 
Controls for Class II work, and (g)(8), Additional Controls for Class II Work. 

 
 
6.  Vibration Dampers (Phase 2) 
 
a Contractor shall remove all vibration dampers (isolators) from the mechanical and 

ducting areas of the building as shown on the attached plans.  There are 4 dampers 
to be removed. This cloth material is friable.  This material contains 80% chrysotile 
asbestos. 

 
7.  Thermal System Insulation (Phase 2) 
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a.   Contractor shall remove approximately 193 fittings, elbows, tees and valve 
packings from the building, as shown on the attached plans. This insulation 
contains up to 5% chrysotile asbestos. These materials are friable. 

 
 
8.  Duct Sealant (Phase 2) 
 
a. Contractor shall remove approximately 60 linear feet of duct sealant from the 

building as shown on the attached floor plans. This material contains 5% chrysotile 
asbestos. 

 
 
9.  General 
 
a. Reserved. 
 
b. Contractor shall attend a pre-start meeting on the first day of the project, and shall 

ensure that the project supervisor is in attendance.  The exact time for this meeting 
will be confirmed with the Contractor by the Consultant no later than one week prior. 

 
c. Contractor shall conduct personnel air sampling each day of friable removal activity, 

and shall submit (in writing) all personal air sampling results from the workers on the 
project to the Consultant no later than the end of the shift the following work day. 

 
d. Contractor shall ensure his work does not cause undue interference with the facility 

operation outside his abatement area, or unsightly accumulations of debris, 
materials, personal belongings, etc., and that all areas of the work are secure from 
the unauthorized entry of patrons and employees of the Owner.  

 
e. Contractor shall provide Consultant with his abatement project design, prepared by 

an AHERA-accredited Project Designer, no later than 3 working days prior to the 
start of the project.  Any modifications to the design shall be approved by an 
AHERA-accredited Project Designer.  The design shall be faxed or otherwise 
delivered to the offices of R&R Environmental, Inc., to the attention of Eldon C. 
Romney, 47 West 9000 South, Suite 2, Sandy, Utah, 84070, Fax: 801-352-2380. 

 
f. Contractor shall hire a Utah-licensed electrical contractor to ensure his electrical 

design and plans are compatible with the facility operation and with the National 
Electrical Code.  Contractor shall use only electrical equipment rated for work in 
"damp environments" in the containment area.  Any equipment not labeled "rated for 
work in damp environments" may not be permitted in the containment.   
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g. Contractor shall ensure all equipment brought onto the site is free of suspect 
asbestos-containing material (ACM). Consultant may disallow use of any equipment 
with obvious suspect ACM. 

 
h. All ladders and their components shall be maintained in good repair and fully 

operational, without makeshift repairs. 
 
i. Reserved. 
 
j. Contractor shall take appropriate steps to safeguard existing items that are 

scheduled to remain in the facility.  These items may include carpeting, flooring, 
baseboards, wood panels, ceiling trim, equipment such as burglar and fire alarms, 
sprinklers and sensors, speakers, clocks, mechanical grilles, furnaces, light fixtures, 
conduits, etc. 

 
k. Contractor shall provide a certificate of weight and measure (or other certification 

acceptable to the Consultant) for all ACM waste taken from the site.  The 
certification shall list gross, tare and net weights for all ACM waste.  Contractor shall 
also provide, on Contractor's letterhead, a listing of each manifest used for the 
project, by number and waste tonnage (in pounds) specific to that manifest.  Listing 
shall show if ACM was disposed of as regulated waste, non-hazardous or any other 
state-approved category of waste.  This information shall be provided prior to, or at 
the time of invoice submission.  No final payment to Contractor will be made 
without this certification and documentation. 

 
l. All poly sheeting used by Contractor on the project shall be of the fire-retardant type. 

Each containment area shall be built with a clear plexiglass window no smaller than 
two feet square, which allows viewing of the entire work from outside the regulated 
area. 

 
m. Smoking is not allowed on the Owner's property.  Contractor's employees who 

smoke shall go off-site or to a corner of the property, and shall police and clean up 
any cigarette butts or associated debris, transporting this waste immediately to their 
privately-owned vehicle or a company vehicle.  Owner's trash receptacles shall not 
be used for this waste.  Any violation of this provision is grounds for expulsion of the 
offending party from the work site for its duration. 

 
n. The most stringent regulations in effect for the work site shall apply.  Contractor 

shall determine the extent of city, county, AQMD, state, federal and all other 
applicable regulations and perform the work in compliance with these regulations. 

 
o. Reserved. 
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p. Contractor shall provide the Industrial Hygiene Consultant with MSDSs for all 
materials used on their work site.  MSDSs shall be provided prior to the use of the 
product. 

 
q. Contractor shall provide an English-speaking interpreter on-site any time Contractor 

personnel are non-English-speaking. 
 
r. Contractor’s electrical extension cords shall be suspended off the floor or covered 

with trip-resistant covering. GFCIs shall be used on all electrical equipment. 
 
s. Removed ACM shall be cleaned up and bagged on a continual basis.  No removed 

ACM shall be left unattended at any time until placed in the locked waste dumpster. 
All waste shall be disposed of at an in-state waste facility unless agreed to in writing 
by the Consultant prior to transport.  Contractor shall use a waste container that can 
be made secure from unauthorized disposal, so no extraneous waste is included 
with the ACM waste generated by Contractor.  All ACM waste shall be transported in 
leak-tight containers, in poly-lined, enclosed, locked vehicles, separate from non-
ACM material. 

 
t. Contractor shall maintain a job telephone at Contractor's expense.  Telephone  shall 

be operational prior to disturbance of any ACM.  Contractor shall be fully responsible 
for all charges to this telephone. 

 
u. Contractor shall provide chemical toilets on the job site for Contractor's personnel, 

the Consultant and any authorized visitors.  Contractor shall ensure these toilets are 
maintained appropriately and in a hygienic manner. 

 
v. All dimensions, quantities and areas provided in this scope of work are 

approximations to assist Contractor in determining the amount of ACM designated 
for removal.  Contractor is entirely responsible for accurately determining the 
amount of ACM included in the scope of work. 
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WSU Shepherd Union Renovation
Project Milestones / Project Summary

Owner Items
Hazmat Abatement / General Demolition
       340 Procure Hazmat Abatement Survey Services 5 0 100 20OCT05A 21DEC05A

       350 Complete Detail Hazmat Abatement Survey 27 0 100 02NOV05A 09DEC05A

ACH1080 Prepare General Demo Bid Package 20 20 0 03JAN06A 16FEB06

       405 Advertisement Placed 0 0 0 19FEB06

       360 Bid Hazmat Abatement / Arch. Demo 18 18 0 21FEB06 16MAR06

      1030 Request for Proposal and CD's Available 0 0 0 21FEB06

      1040 Mandatory Pre-Proposal Site Meeting 0 0 0 03MAR06

      1050 Last Day to Submit Questions 0 0 0 09MAR06

      1060 Final Addendum Issued 0 0 0 14MAR06

      1070 Prime Contractors Turn In Cost Proposal & Ref's. 0 0 0 16MAR06

      1080 Subcontractors List Due 0 0 0 17MAR06

      1090 Mgmt Plans & Cost Reduction Proposals Due 0 0 0 21MAR06

      1100 Short List by Selection Committee - if Appl. 0 0 0 24MAR06

      1110 Termination / Debarment Cert's Due 0 0 0 30MAR06

      1120 Interviews 0 0 0 30MAR06

      1130 Announcement 0 0 0 31MAR06

        20 Phase 1 - Furnishing / Equipment Move out 15 15 0 24APR06* 12MAY06

      1140 Phase 1 - Hazmat Abatement Notifacation 0 0 0 28APR06

       380 Phase 1 - Hazmat Abatement Notifacation Period 10 10 0 01MAY06 12MAY06

       370 Phase 1 - Hazmat Abatement / Demo - Level 1 18 18 0 15MAY06 08JUN06

      3702 Phase 1 - Hazmat Abatement / Demo - Level 2 55 55 0 09JUN06 28AUG06

      3703 Phase 1 - Hazmat Abatement / Demo - Level 3 8 8 0 29AUG06 08SEP06

PH2-380 Phase 2 - Procure Hazmat Permit 10 10 0 09MAY07 22MAY07

PH2-20 Phase 2 - Furnishing / Equipment Move out 15 15 0 23MAY07 13JUN07

PH2-370 Phase 2 - Hazmat Abatement / Demo - Level 2 11 11 0 13JUN07 27JUN07

PH2-3703 Phase 2 - Hazmat Abatement / Demo - Level 3 18 18 0 28JUN07 25JUL07

PH2-3704 Phase 2 - Hazmat Abatement / Demo - Level 4 5 5 0 26JUL07 01AUG07

Phase 1 - West Building, Atrium
Renovation First Floor

Demolition
        70 JCC Structural Demo 25 25 0 30MAY06 03JUL06
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Procure Hazmat Abatement Survey Services

Complete Detail Hazmat Abatement Survey

Prepare General Demo Bid Package

Advertisement Placed

Bid Hazmat Abatement / Arch. Demo

Request for Proposal and CD's Available

Mandatory Pre-Proposal Site Meeting

Last Day to Submit Questions

Final Addendum Issued

Prime Contractors Turn In Cost Proposal & Ref's.

Subcontractors List Due

Mgmt Plans & Cost Reduction Proposals Due

Short List by Selection Committee - if Appl.

Termination / Debarment Cert's Due

Interviews

Announcement

Phase 1 - Furnishing / Equipment Move out
change duration from 5 to 15
Early Start date set by Owner 4/24/06

Phase 1 - Hazmat Abatement Notifacation

Phase 1 - Hazmat Abatement Notifacation Period

Phase 1 - Hazmat Abatement / Demo - Level 1

Phase 1 - Hazmat Abatement / Demo - Level 2

Phase 1 - Hazmat Abatement / Demo - Level 3

Phase 2 - Procure Hazmat Permit

Phase 2 - Furnishing / Equipment Move out
change duration from 5 to 15

Phase 2 - Hazmat Abatement / Demo - Level 2

Phase 2 - Hazmat Abatement / Demo - Level 3

Phase 2 - Hazmat Abatement / Demo - Level 4

JCC Structural Demo
pred SS to act 360 was 7 lag  same duration was

© Primavera Systems, Inc.

Early Bar

Progress Bar

Critical Activity

DD03

WSU Shepherd Union Renovation
Preliminary Design Development Project Schedule
 Extended Hazmat Abatement / Arch. Demolition

01/31/06

Sheet 1A of 2B Sr. Project Scheduler: Ron Bracken
Date Revision Checked Approved

31JAN06 WSU Hazmat/Demo - Rev 3
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Renovation Second Floor
Demolition
       500 JCC Structural Demo 20 20 0 29AUG06 26SEP06

Renovation Third Floor
Demolition
       615 JCC Structural Demo 20 20 0 27SEP06 24OCT06

Phase 2 - East Building
Renovation Second Floor

Demolition
PH2-1030 JCC Structural Demo 15 15 0 13JUN07 03JUL07

Renovation Third Floor
Demolition
PH2-2000 JCC Structural Demo 25 25 0 26JUL07 29AUG07

Renovation Fourth Floor
Demolition
PH2-3000 JCC Structural Demo 10 10 0 30AUG07 13SEP07

2005 2006 2007 2008
O NOV DEC JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC JAN FEB M

-6 -5 -4 -3 -2 -1 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23

-6 -5 -4 -3 -2 -1 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
O NOV DEC JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC JAN FEB M
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JCC Structural Demo

JCC Structural Demo

JCC Structural Demo
pred SS to act, PH2-370 was 7 days lag same dur.

JCC Structural Demo

JCC Structural Demo
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